

## **ADDENDUM NO. 1**

### **RFP-26-01-JBSA – Fiber Optic Cabling Installation Services IDIQ**

#### **JBSA Fiber Optic Cabling Installation Services**

Issued By:

Alamo Area Council of Governments (AACOG)

Procurement Department

<https://aacog.gov/member-government-services/procurement/>

Date Issued: May 27, 2026

---

### **ADDENDUM PURPOSE**

This Addendum is issued to provide Respondents with additional project information, reference an additional Statement of Work (SOW) attachment, and announce an additional optional site visit associated with a new JBSA-Lackland fiber optic infrastructure project.

This Addendum becomes part of the above-referenced RFP and shall be acknowledged by all Respondents in their Proposal submission.

---

### **1. NEW PROJECT INFORMATION – JBSA-LACKLAND**

AACOG and JBSA are adding an additional anticipated fiber optic infrastructure project to the potential task order workload associated with this IDIQ procurement.

#### **Project Description**

Install 12-strand Single Mode (SM) Fiber Optic Cable from Information Transfer Building (ITB) 1050 to the New Air Traffic Control Tower (ATCT) at JBSA-Lackland AFB. Work is anticipated to include furnishing, installing, and testing fiber optic cable and associated infrastructure in accordance with applicable JBSA and UFC requirements.

The associated draft Statement of Work (SOW) dated 21 May 2026 is being provided for informational and planning purposes only and does not guarantee issuance of a task order.

Anticipated work may include, but is not limited to:

- Installation of approximately 10,600 feet of 12-strand SM fiber optic cable

- Installation of new conduit infrastructure
- Installation of geo-textile fabric innerduct systems
- Installation of new handholes
- Fiber terminations, testing, labeling, and as-built documentation
- Restoration and environmental compliance activities

Respondents are advised that all distances and routing information remain approximate and subject to field verification.

## 2. ATTACHMENT REFERENCE

The following document is incorporated into this Addendum for informational and planning purposes only:

- Attachment 1 – Statement of Work (SOW): Install 12 SM Fiber Path from ITB 1050 to New ATCT, JBSA-Lackland AFB, dated 21 May 2026.

Respondents are responsible for reviewing the attached SOW and associated requirements, drawings, specifications, and technical standards related to the anticipated project scope.

## 3. UPDATED PROCUREMENT SCHEDULE

AACOG reserves the right to modify this schedule at its sole discretion by written addendum.

Event	Date / Time
RFP Release Date	May 11, 2026 @ 4:00 PM CDT
Original Pre-Bid Site Visit	May 28, 2026 @ 9:00 AM CDT
Additional JBSA-Lackland Site Visit	June 16, 2026 @ 9:00 AM CDT
Site Visit Attendance Request Deadline	June 6, 2026 @ 5:00 PM CDT (COB)
Questions Deadline	June 19, 2026 @ 4:00 PM CDT
Q&A Posting	June 22, 2026 @ 4:00 PM CDT
Response Deadline	June 26, 2026 @ 5:00 PM CDT

---

#### **4. OPTIONAL SITE VISIT – JBSA-LACKLAND**

An additional optional, non-mandatory site visit will be conducted for the JBSA-Lackland ATCT fiber optic project.

##### **Site Visit Information**

Date: June 16, 2026

Time: 0900 CDT

Location: JBSA-Lackland AFB, San Antonio, Texas

Additional meeting location and access instructions will be provided to approved attendees prior to the site visit.

Participation is voluntary and is not required for proposal submission.

If your company would like to attend the optional site visit, please submit your attendance request via email no later than June 6, 2026, by close of business (COB) at 5:00 PM CDT.

Requests shall be sent to [ijones@aacog.gov](mailto:ijones@aacog.gov) and [procurement@aacog.gov](mailto:procurement@aacog.gov).

Attendance requests must include all required visitor access information and documentation necessary for JBSA installation processing and approval.

---

#### **5. SITE VISIT ACCESS REQUIREMENTS**

Respondents shall comply with all JBSA installation access, escort, security, and visitor processing requirements.

Failure to complete required access procedures may result in inability to attend the site visit.

---

#### **6. NO OTHER CHANGES**

Except as specifically modified herein, all other terms, conditions, requirements, deadlines, and specifications of the original RFP remain unchanged and in full force and effect.

---